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No. Proposer Question Authority Response 
609 Can the EOR use negotiated fully loaded rates 

based on staff classifications rather than rates 
based on actual staff salaries when performing 
design work under Time and Materials, 
specifically for Package 1B? 

Fully Loaded Rates should meet the requirements as 
specified in the TSCC Agreement.  
 
 

610 Can the Authority please answer the following 
Question on Form J: May the Proposers include 
Fully Loaded Rates in Form J1 for 
Subcontractors (both affiliated and unaffiliated) 
and assuming Fully Loaded Rates for 
Subcontractors may be included, will the 
Proposer / Contractor be permitted to apply its 
TSCC Contractor Fee to the Subcontractor Fully 
Loaded Rates for work performed on a Time & 
Materials basis? 

Yes, Proposers may include Fully Loaded Rates for 
Subcontractors in Form J.  
 
The TSCC Contractor shall be permitted to apply the TSCC 
Contractor Fee on Subcontracted other Work.  

611 Can the Authority answer the following question: 
Do the proposers have to escrow the Package 
1B personnel rates? 

Yes.  
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612 Our Engineer of Record (EOR) intends to use 
international staff to perform some key functions, 
especially as tied to our key personnel. Will the 
Authority reimburse the EOR for Key 
Personnel's international travel and living 
expenses including short-term accommodation 
expenses (up to 12 months), in accordance with 
our EOR's travel policy, or does the Authority 
have its own policy and rate caps for 
international travel and short-term 
accommodation for up to 12 months?  Will the 
Authority reimburse these costs or is the 
expectation that they are built into the fully 
loaded rates? 

The ITP, Section 6.4, defines that Key Personnel will be 
required to establish a project office located either at the 
Authority’s Sacramento Headquarters, located at 770 L 
Street, Sacramento, CA 95814, or in the Central Valley. The 
ITP, Section 6.6.2, further defines that the Proposer is to 
develop a clear plan for mobilization, including the relocation 
of Key Personnel to the Central Valley, as well as the 
process for mobilizing relevant staff.  It is expected that the 
subsequent packages will provide for the development of 
similar Package-specific staffing plans. Reimbursement will 
be limited to a maximum of 30 days of temporary lodging and 
meals at the new work location, and any approved air travel 
must comply with the Fly America Act (49 U.S.C. 40118) 
requirements in Section 30 of Schedule 26 to the TSCC 
Agreement. 

613 Will the Authority please confirm who the Protest 
Official is for this RFP? 

The Protest Official for this RFP is:       
Chris Rice 
California High-Speed Rail Authority 
770 L Street, Suite 620 
Sacramento, CA 95814 
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